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J10  Goodfellow AFB Wastewater Collection 
System 

J10.1  Goodfellow AFB Overview 
Goodfellow AFB, located in the southeast portion of San Angelo, Tom Green County, Texas, 
is an Air Education and Training Command (AETC) installation that conducts intelligence, 
fire suppression, and special instruments operation training.  The host command is the 17th 
Training Wing (17 TRW), which trains more than 9,300 personnel annually from all military 
services.  Tenant units include: 

• 344th Military Intelligence Battalion/111th Military Intelligence Brigade 
• Naval Technical Training Detachment 
• Marine Corps Detachment 
• Department of Transportation Tire Testing Facility 

Goodfellow AFB occupies 1,132 acres and contains approximately 200 buildings enclosing 
over 2.2 million square feet (sf).1  The Base also leases 200 units of 801-Leased Military 
Family Housing. The Base’s airfield has been deactivated and has no flying operations.  

The Base has a total population of over 5,000, including military personnel and dependents, 
civilian employees and support personnel, and an average daily student load of 
approximately 2,250.  Goodfellow AFB’s annual payroll is approximately $163 million 
(combined military and civilian) and the Base is estimated to contribute approximately $215 
million to the local economy through civilian employment, contracting, and purchases from 
local businesses.  

Goodfellow AFB was initially a pilot training installation from its establishment in 1940 (as 
the San Angelo Air Corps Basic Flying Training School) through 1958.  Flying operations 
ceased in 1958 and the Base was redesignated a USAF advanced cryptologic training center.  
The Base began providing cryptologic training to other services in the 1960s and its mission 
expanded in 1985 with the consolidation of intelligence training operations from three other 
AFBs.  AETC activated the 17 TRW in 1993, which further diversified and expanded 
Goodfellow AFB’s mission.  

A number of new facilities are planned for Goodfellow AFB, and existing facilities will be 
upgraded or replaced to meet future mission requirements.  Key projects planned for the 
Base are expected to increase the total square footage in Base buildings by approximately 7.9 
percent. 

                                                 
1 The nonresidential structures include offices, industrial maintenance and repair facilities, and community service facilities 
(e.g., Goodfellow Clinic and commissary). On-Base residential structures include dormitories, 24 fourplexes, and 3 detached 
single-family residences. 
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J10.2  Wastewater Collection System Description 
J10.2.1  Wastewater Collection System Fixed Equipment Inventory 
The Goodfellow AFB wastewater system consists of all appurtenances physically connected 
to the collection system from the point of demarcation defined by the Right of Way to point 
in which the collection system exits the Installation. The system may include, but is not 
limited to, pipelines, manholes, lift stations, valves, and controls. The actual inventory of 
items sold will be established in the Bill of Sale at the time the system is transferred. The 
following description and inventory is included to provide the Contractor with a general 
understanding of the size and configuration of the collection system.  The Government 
makes no representation that the inventory is accurate.  The Contractor shall base the 
proposal on site inspections, information in the technical library, other pertinent 
information, and to a lesser degree the following description and inventory. Under no 
circumstances shall the Contractor be entitled to any service charge adjustments based on 
the accuracy of the following description and inventory. 

Specifically excluded from the wastewater collection system privatization are: 

• Oil-Water Separators 
• Storm Sewers 
• Septic Systems 
• Grease Traps 

J10.2.1.1  Description 
The wastewater collection system at Goodfellow AFB consists of collection pipelines that 
range in diameter from 6 to 12 inches, and a lift station that collects sewage from various 
areas and pumps to the City’s system.2  There are no treatment facilities.  Pipes within the 
collection system consist mostly of vitrified clay pipe (VCP); however, some recent line 
replacements have occurred in the Base housing area.  These replacements were made using 
polyvinyl chloride (PVC) pipe. 

J10.2.1.2  Inventory  
Table 1 provides a general listing of the major wastewater system fixed assets for the 
Goodfellow AFB wastewater collection system included in the sale.   
TABLE 1 
Fixed Inventory 
Wastewater Collection System Inventory Goodfellow AFB 

Item Size (in.)  Quantity  Unit Approximate Year 
of Construction  

PVC Pipe  6   4,200   lf  1994  

Vitrified Clay Pipe  4   8,530   lf  1958  

  6   17,540   lf  1958  

  8   16,270   lf  1958  

  10   8,850   lf  1958  

  15   3,580   lf  1958  

                                                 
2 Goodfellow AFB has an additional four lift stations and two septic systems; these are facility-specific and will remain the 
responsibility of the Air Force.  
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Item Size (in.)  Quantity  Unit Approximate Year 
of Construction  

Wastewater Lift/Pump Station  3  ea   

Standard Sanitary Sewer Manholes   152   ea  1958  

PVC = polyvinyl chloride lf = linear feet ea = each   

J10.2.2  Wastewater Collection System Non-Fixed Equipment and Specialized 
Tools Inventory 
Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles 
and tools included in the sale.  Offerors shall field verify all equipment and tools prior to 
submitting a bid.  Offerors shall make their own determination of the adequacy of all 
equipment and tools.   
TABLE 2 
Spare Parts 
Wastewater Collection System Goodfellow AFB 

Qty Item Make/Model Description Remarks 

 No spare parts are included 
in the privatization of this 
utility system. 

   

TABLE 3 
Specialized Equipment and Vehicles 
Wastewater Collection System Goodfellow AFB 

Description Quantity Location Maker 

No specialized vehicles or tools 
are included in the privatization of 
this utility system. 

   

J10.2.3  Wastewater System Manuals, Drawings, and Records Inventory 
Table 4 lists the manuals, drawings, and records that will be transferred with the system. 
TABLE 4 
Manuals, Drawings, and Records 
Wastewater Collection System Goodfellow AFB 

Qty Item Description Remarks 

1 CD Utility System Drawings Wastewater Collection System 

1 Record Recurring Work Program (RWP)  

J10.3  Specific Service Requirements 
The service requirements for the Goodfellow AFB wastewater collection system are as 
defined in the Section C, Description/Specifications/Work Statement.  The following 
requirements are specific to the Goodfellow AFB wastewater collection system and are in 
addition to those found in Section C.  If there is a conflict between requirements described 
below and Section C, the requirements listed below take precedence over those found in 
Section C. 

• The Contractor shall enter into a Memorandum of Understanding with the Goodfellow 
Air Force Base Fire Department for fire protection of all facilities included in the 
purchase of the utility. The Contractor shall abide by Goodfellow AFB fire protection 
requirements. The Contractor shall maintain the fire alarm system for all facilities 
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included in the purchase of the utility. The Contractor shall permit Fire Department 
personnel access to their facilities to perform fire inspections and emergency response. 

• IAW Paragraph C.9.8, Exercises and Crisis Situations Requiring Utility Support, the 
Contractor shall provide support as directed by the Goodfellow Air Force Base Civil 
Engineer Control Center for exercises and crisis situations. 

J10.4  Current Service Arrangement 
The City of San Angelo City provides wastewater treatment for Goodfellow AFB at the rate 
of approximately 150 million gallons (MG) per year.   

As noted in Section J10.1, key projects planned for Goodfellow may increase the total square 
footage of buildings on Base by approximately 8 percent.   

J10.5  Secondary Metering 
There are currently no requirements for secondary metering of wastewater included in this 
contract. Any future wastewater secondary metering requested by the Government will be 
IAW Paragraph C.3, Future Secondary Meters. 

J10.6  Submittals 
The Contractor shall provide the Government submittals for the following:  

1. Invoice (IAW G.2).  The Contractor’s monthly invoice shall be presented in a format 
proposed by the Contractor and accepted by the Contracting Officer.  Invoices shall be 
submitted by the 25th of each month for the previous month. Invoices shall be submitted 
to: 

Name: 
Address: 
Phone number:  

2. Blockage Report.  The Contractor’s monthly blockage report will be prepared in the 
format proposed by the Contractor and accepted by the Contracting Officer.  Blockage 
reports shall be submitted by the 25th of each month for the previous month.  Blockage 
reports shall be submitted to: 

Name: 
Address: 
Phone number:  

3. Infiltration and Inflow Report.  If required by Paragraph C.3, the Contractor shall submit 
an Infiltration and Inflow report in a format proposed by the Contractor and accepted by 
the Contracting Officer. System efficiency reports shall be submitted by the 25th of each 
month for the previous month.  System efficiency reports shall be submitted to: 

Name: 
Address: 
Phone number 
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J10.7  Infiltration and Inflow (I&I) Projects 
IAW Paragraph C.3, Utility Service Requirement, the following projects have been 
implemented by the Government for managing and monitoring I&I. 
• None 

J10.8  Service Area 
IAW Paragraph C.4, Service Area, the service area is defined as all areas within the 
Goodfellow AFB boundaries. 

J10.9  Off-Installation Sites 
No off-installation sites are included in the sale of Goodfellow AFB wastewater collection 
system. 

J10.10  Specific Transition Requirements 
IAW Paragraph C.13, Transition Plan, Table 5 provides a listing of service connections and 
disconnections required upon transfer. 
TABLE 5 
Service Connections and Disconnections 
Wastewater Collection System Goodfellow AFB 

Location  Description 

 The Government does not require any connection or disconnections during the 
transition period. 

J10.11  Government Recognized System Deficiencies 
Table 6 provides a listing of system improvements that the Government has planned.  The 
Government recognizes these improvement projects as representing current deficiencies 
associated with the Goodfellow AFB wastewater collection system. If the collection system 
is sold, the Government will not accomplish these planned improvements.  The Contractor 
shall make a determination as to its actual need to accomplish and the timing of any and all 
such planned improvements.  Capital upgrade projects shall be proposed through the 
Capital Upgrades and Renewal and Replacement Plan process and will be recovered 
through Schedule L-3.  Renewal and Replacement projects will be recovered through Sub-
CLIN AB.  
TABLE 6 
System Deficiencies 
Wastewater Collection System Goodfellow AFB 

Project Identifier/Location  Project Description 

Wastewater Mains Repair Sewer Lines on Ft. Richardson Rd. 

 


